TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVA _
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR - N ;] CONTRACT NO./TASK-NG: = I T ~JOB ORDER NUMBE | APPROP. FY "7
NASS5- TASK NO. AMENDMENT '
QSS Group, Inc. 99124 1 5 0 661-632-20-21  -89| 00
TASK TITLE: {NTE 80 characters; include Project name)

SWIFT-BAT Front End Test and Cahbratlon Systems
APPROVALS: (Type of print name and sign) . e

ASSISTANT TECHNICAL REPRESENTATIVE (OR DATE ORG MAIL PHONE

CODE CODE

/'éjgfrel J. Dumonthier

9/23/99| 564 663 301-286-4331
BRANCH HEAD

- Qe
DATE CODE PHONE
Robert L. Kasa M Zé_o——-—- - 9/23/99 564 301-286-8043

CONTRACTING QOFFICER'S TECHNICAL REPRESENTATIVE (COTR} DATE | CODE : PHONE
é’évobert S. Lebair Alarg- Q. W 9/25/77 560 301-286-6588
FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE? CONTRACTING OFFICER'S QUALITY REP. DESIGNATED FAM:
"(IF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)
[x] NO L. 1YES Larry Moore
The contractor shall |dent|fy and explam the reason for any devxatlons, exceptlons, {To be comlpl/;t;;l;y Contracrmg Offlcer) o
or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:
technical requirements of the Task Order Statement of Work and related specifications. Date: SEP 2 A f999
The contractor shall complete and submit the required Reps and Certs.
Contractor will develop specification or statement of work under this task for a future procurement. [x]1 NO [ 1 YES
Flight hardware will be shipped to GSFC for testing prior to final delivery. [ 1 NO ) [ 1 YES [x] N/A
Government Furnished Property/Facilities: [x) NO [ ] YES -- SEE LIST OF GFP (offsite only) / FACILITIES {onsite only)
Onsite Performance: [ 1NO [x] YES . Ifyes: [ ] TOTAL {x] PARTIAL
If partial, indicate onsite work in SOW by asterisk (*}
Surveillance Plan Attached: [x] NO [ ] YES
Highlighted Contract Clauses: {to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the
effective date of this task order shall be October 1, 1999.

INCENTIVE FEE STRUCTURE (check one)
{See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

___No.1 ___No.2 x_No.3 ___No. 4 __No. b
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% 25% %

{To be completed by Contractmg%ﬂ
The target cost of this task order is $ 129,962
The target fee of this task orderis $ _ 8,330
The total target cost and target fee of this task order as contemplated by the Incentive Fee
clause of this contractis $ 138,292

The maximum fee is $ 12,175
The minimum fee is $0.

AUTHORIZED SIGNATURE:

THIS TASK ASSIGNMENT (S ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNIMENTS AND REPORTS ™ Lo rrie L E akin

féf@m@ "iﬂ (Sd_»{;ﬂ i lele Contracting Officer

LIGNATURE OF CONTRAETING OFFICER | DATE TYPED NAME OF CONTRACTING OFFICER
CONTRACTOR'S ACCEPTANCE: : e

AUTHORIZED $IGNATURE DATE

GSFC FORM 703-1845 12/98 {OLDER VERSIONS ARE OBSOLETE)
DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER. COTR. COODE 303, RESQURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE




TECHNICAL WORK NMAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

TASK NO. AMENDMENT

QSS Group, Inc. 99124 1 5 0

Applicable paragraphs from contract Statement of Work: 2D, 2E

STATEMENT OF WORK:  (Continue on blank paper if additional space is required)

(This is a follow-on to Task 28 under this contract. Task start date is 10/1/99.)

* The contractor shall provide the following onsite engineering design and test services for the SWIFT-BAT
instrument: '
a) Assist in developing requirements and procedures for testing and calibrating the front end ASIC's and
detector module electronics (ETU and flight).
b) Design the necessary GSE electronics, probe cards and test fixtures to perform the functions in (a).
c) Coordinate the layout design, procurement, assembly and test of the items in (b).
d) Participate in the verification and calibration of the SWIFT-BAT instrument front end electronics.
e) Generate the necessary documentation for (a-d).

The contractor shall perform printed wiring board layout, generate fabrication documentation, generate assembly
documentation, deliver this documentation to GSFC in electronic format and provide the fabricated PWB's.

PERFORMANCE SPECIFICATIONS: .

Designs, spécifications, plans, procedures and test sets are to be produced in accordance with applicable
documents (see below) and industry standard practices. .

APPLICABLE DOCUMENTS:

GPG 8700.1, Design Planning and interface Management
GPG 8700.2, Design Development
500-PG-8700.2.2, Electronics Design and Development Guidelines

TASK END DATE: 9/30/00

MILESTONES/DELIVERABLES AND DATES:

Design ASIC test and calibration electronics - KXXsoXBet X3X XX0%. January 10, 2000.

Complete PWB layouts for ASIC probe card and associated electronics - JeKXFX¥ X0O{2000X January 30, 2000.
BB YBXX XS6XKKE X XOXXFHANK

Complete assembly of the PWB - February 21, 2000.

Checkout and test of PWB and continuous ASIC testing - September 30, 2000.

PERFORMANCE STANDARDS:
Schedule: Completion of noted milestones.
Technical: Meets specifications, as determined by the ATR

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Jeffrey J. Dumonthier, Bldg 2, Rm 68




